



R.J.Behar & Company, Inc.
Engineers • Planners

Project Name:	Construction Engineering & Inspection Services — (Town Project Number: 215614522)								
Financial Project Number:	441644-1-58-01								
Client:	Town of Cutler Bay								
CEI Start Time:	TBD								
CEI End Time:	TBD								
Construction Duration:	153 Calendar Days (estimated)								
Calendar Months:	5 Months (estimated)								
Town of Cutler Bay - Gulfstream Road Improvements From Carribean Blvd. to SW 211th Street									
Name / Position	2019 Months					Man Months (MM)	Man Hours (MH)	Rate	Total Cost by Dollars
	1	2	3	4	5				
Senior Engineer	0.00	0.01	0.01	0.01	0.01	0.04	10	157	\$1,570.00
Project Administrator / Contract & Resident Compliance Specialist	0.300	0.300	0.300	0.300	0.300	1.50	264	91	\$24,024.00
Inspector	0.50	0.50	0.50	0.50	0.50	2.50	440	81	\$35,640.00
SubTotal	0.8	0.8	0.8	0.8	0.8	4.0	728		\$61,234.00
VT Laboratory and Geotechnical Services:									\$2,500.00
Total CEI Services									\$63,734.00

Notes:

1. Verification Geotechnical Laboratory Testing Services have been added to the CEI scope of services.
2. Surveying Services are not included as part of this fee proposal; if required by the Town, these services can be provided for an added cost.