



11986 NW 97th Avenue, Hialeah Gardens, FL 33018

Tel: (305) 556-0473 • Fax: (305) 556-8268

CARIBBEAN BLVD. FROM SW 107TH AVE TO C-1N CANAL BRIDGE
JOINT PARTICIPATION AGREEMENT
TOWN OF CUTLER BAY, FL
MIAMI-DADE COUNTY PROJECT No. 20160125

BID FORM
PREPARED 7/26/2016

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
101-1	Mobilization	1	LS	\$49,822.22	\$49,822.22
102-1	Maintenance of Traffic and Access	1	LS	\$65,692.22	\$65,692.22
***	Temporary Pavement	3,570	SF	\$4.48	\$15,993.60
104-1	Prevention, Control and Abatement of Erosion and Water Pollution	1	LS	\$2,831.67	\$2,831.67
110-1-1	Clear and Grubbing	1	LS	\$38,645.04	\$38,645.04
110-7-1	Mail Box Relocation	2	EA	\$533.33	\$1,066.66
110-40C	Remove Existing Drainage and Slab Covered Trench	1	LS	\$8,333.33	\$8,333.33
110-8	Back of sidewalk restoration (inc. sod, landscaping, etc)	1	LS	\$13,261.32	\$13,261.32
120-1	Regular Excavation	305	CY	\$1.39	\$423.95
120-6	Embankment	2,085	CY	\$4.87	\$10,153.95
160-4	Type B Stabilized Sub-Base (12" Thick, LBR = 40)	3,950	SY	\$1.51	\$5,964.50
210-1-1	Limerock Base (8" Thick) Singel Course Primed	3,570	SY	\$8.39	\$29,952.30
334-2-13	Type SP Structural Course (2" Thick)	393	TN	\$109.16	\$42,899.88
334-2-23	Type FC-9.5 Friction Course (1" Thick)	196	TN	\$122.22	\$23,955.12
327-70-1	Milling (1") Asphalt	405	S.Y.	\$4.50	\$1,822.50
425-1-341	Curb Inlet Type P-4 (≤10')	3	EA	\$5,630.46	\$16,891.38
425-1-351	Curb Inlet Type P-5 (≤10')	5	EA	\$4,682.84	\$23,414.20
425-1-361	Curb Inlet Type P-6 (≤10')	2	EA	\$4,816.66	\$9,633.32
425-2-42	Manhole Type P-7J(Any dimension, maximum depth 15')	1	EA	\$5,685.28	\$5,685.28
425-6	Adjust existing valve boxes, meter boxes, FH and Manhole Covers	1	LS	\$5,813.33	\$5,813.33
430-173-115	CAP Pipe Culvert + 15" Diam.	280	LF	\$40.33	\$11,292.40
443-70-6	Exfiltration Trench (36" Diam.)	775	LF	\$130.02	\$100,765.50
520-1-10	Conc. Curb and Gutter "F"	1,717	LF	\$14.42	\$24,759.14
520-2-4	Conc. Curb "D"	80	LF	\$13.89	\$1,111.20
522-1	Conc. Sidewalk (4" thick)	952	SY	\$28.53	\$27,160.56
522-2	Conc. Sidewalk (6" thick) - Regular	586	SY	\$34.64	\$20,299.04

**CARIBBEAN BLVD. FROM SW 107TH AVE TO C-1N CANAL BRIDGE
JOINT PARTICIPATION AGREEMENT
TOWN OF CUTLER BAY, FL
MIAMI-DADE COUNTY PROJECT No. 20160125**

**BID FORM
PREPARED 7/26/2016**

522-3	Colored Conc. Crosswalks (12" thick)	862	SF	\$13.08	\$11,274.96
527-1-A	Detectable Warning Surface	100	SF	\$20.00	\$2,000.00
575-1-1	Sodding	2,545	SY	\$2.50	\$6,362.50
580-2A	Landscaping	1	LS	\$78,632.22	\$78,632.22
700-40-1	R4-11 "Bike May Use Full Lane" Sign Assembly	2	EA	\$200.00	\$400.00
700-40-1	R1-1 "Stop" Sign Assembly	1	EA	\$200.00	\$200.00
700-40-1	R2-1 "Speed Limit" Sign Assembly	1	EA	\$200.00	\$200.00
700-40-1	R2-1 "Speed Limit/Strictly Enforced" Sign Assembly	1	EA	\$200.00	\$200.00
700-40-1	R3-17/R3-17aP "Bike Lane Ahead" Sign Assembly	2	EA	\$227.78	\$455.56
700-40-1	R3-17/R3-17bP "Bike Lane Ends" Sign Assembly	2	EA	\$227.78	\$455.56
700-40-1	R4-7 "Keep Right" Sign Assembly	1	EA	\$200.00	\$200.00
700-40-1	R5-11 "Do Not Enter" Sign Assembly	1	EA	\$200.00	\$200.00
700-40-1	R1-1w/ D3-1 "Stop/Intersecting Street Names" Sign Assembly	1	EA	\$227.78	\$227.78
700-40-1	R1-1w/ D3-1/R5-11 "Stop/Intersecting Street Names/Do Not Enter" Sign Assembly	1	EA	\$227.78	\$227.78
700-40-1	W4-2 "Merge" Sign Assembly	1	EA	\$200.00	\$200.00
700-40-1	Bus Stop Sign Assembly	2	EA	\$211.11	\$422.22
700-46-11	Remove Existing Sign	12	EA	\$27.78	\$333.36
700-46-21	Relocate Existing Sign	1	EA	\$55.56	\$55.56
700-89-131	Electronic Display Sign (Solar Powered Speed Check)	1	EA	\$1,333.33	\$1,333.33
706-3	Marker Pavement Retro-Reflective	220	EA	\$3.17	\$697.40
711-11-160	Thermoplastic (white) (message)	2	EA	\$100.00	\$200.00
711-11-160	Thermoplastic (white) (Bike Lane Message and Arrow)	3	EA	\$534.00	\$1,602.00
711-11-170	Thermoplastic (white) (arrows)	2	EA	\$50.00	\$100.00
711-11-241	Thermoplastic (yellow) (6") 10'-30' Skip	630	LF	\$0.66	\$415.80
711-11-141	Thermoplastic (white) (2'-4' Guideline) (6")	53	LF	\$0.66	\$34.98
711-11-151	Thermoplastic (white) (2'-6' Guideline) (6")	158	LF	\$0.66	\$104.28
711-11-121	Thermoplastic (white) (solid) (6")	1,140	LF	\$0.64	\$729.60
711-11-123	Thermoplastic (white) (solid) (12")	278	LF	\$0.80	\$222.40
711-11-124	Thermoplastic (white) (solid) (18")	20	LF	\$1.78	\$35.60
711-11-125	Thermoplastic (white) (solid) (24")	52	LF	\$2.94	\$152.88
711-11-221	Thermoplastic (yellow) (solid) (6")	986	LF	\$0.64	\$631.04
711-11-224	Thermoplastic (yellow) (solid) (18")	40	LF	\$1.78	\$71.20
620-1-1	Grounding Electrode	160	LF	\$5.56	\$889.60
715-1-113	Conductor, F&I, Insulated No. 6	1,480	LF	\$1.39	\$2,057.20
715-2-215	Conduit PVC Sch 40-2"	1,346	LF	\$11.46	\$15,425.16
715-7-11	Load Center, Complete	1	EA	\$7,222.22	\$7,222.22

**CARIBBEAN BLVD. FROM SW 107TH AVE TO C-1N CANAL BRIDGE
JOINT PARTICIPATION AGREEMENT
TOWN OF CUTLER BAY, FL
MIAMI-DADE COUNTY PROJECT No. 20160125**

**BID FORM
PREPARED 7/26/2016**

715-14-11	Pull Box	10	EA	\$638.89	\$6,388.90
715-31	Maintenance of Existing Lighting or Temporary Lighting	1	LS	\$100.00	\$100.00
715-36-12	Frangible Base for Light Pole	6	EA	\$436.67	\$2,620.02
715-511-145	Lighting Pole Complete including foundation, cable distribution, pole and luminaire	6	EA	\$10,041.11	\$60,246.66
1050-16-004	Remove and dispose of abandoned Force Main	1	LS	\$50,293.24	\$50,293.24
SUB-TOTAL					\$811,264.62
MISCELLANEOUS ITEMS					
800-6	FPL Connection Allowance	1	LS	\$10,000.00	\$10,000.00
800-7	Permit Allowance	1	LS	\$10,000.00	\$10,000.00
800-8	Off Duty Police Allowance	1	LS	\$20,000.00	\$20,000.00
980	Safety Act	1	LS	\$555.56	\$555.56
990	Advance Exploration of Existing Utilities	1	LS	\$21,176.47	\$21,176.47
991	Project Signs Double Sided 4'x8' with Color Graphic, as Directed by Town	2	EA	\$778.78	\$1,557.56
999	Contingency	1	LS	\$75,000.00	\$75,000.00
SUB-TOTAL MISCELLANEOUS ITEMS					\$138,289.59
SUB-TOTAL NON-ENHANCEMENT ITEMS					\$949,554.21
ENHANCEMENT ITEMS					
750	Furnish and Install Bus Shelter, Complete (including Bicycle Bollard, trash receptable, bench and concrete slab)	2	EA	\$56,789.74	\$113,579.48
750	Furnish and Install Decorative Electronic Message Sign	1	EA	\$39,054.70	\$39,054.70
SUB-TOTAL ENHANCEMENT ITEMS					\$152,634.18
GRAND TOTAL					\$1,102,188.39