FRANJO ROAD IMPROVEMENTS JPA

FRANJO ROAD JPA

ESTIMATED COSTS
(DESIGN & CONSTRUCTION)

PROJECT LIMITS

DESIGN	$541,786
CONSTRUCTION (JPA)	$8,347,372
CONSTRUCTION (ENHANCEMENTS)	$901,497
SUBTOTAL	$9,790,656

Cutler Bay FLORIDA INCORPORATED 2001 · MIAMI-DADE COUNTY · Stantec