

			Seal	
Revision	By Appd. YY.MM.DD	By Appd. YYYY.MI	E SEAN COMPEL, P.E. DD REGISTERED ENGINEER NO. 66618 STATE OF FLORIDA	The Contractorshall ve drawing - any errors or The Copyrights to all de or use for any purpose

TOWN OF CU TOWNWIDE F SIDEWALK IM ITB #18-07

File Name: 215615042


verify and be responsible for all dimensions. DO NOT scale the or omissions shall be reported to Stantec without delay. designs and drawings are the properly of Stantec. Reproduction se other than that authorized by Stantec is forbidden.

Stantec

901 Ponce de Leon Blvd. Suite 900 Coral Gables, Florida 33134


www.stantec.com


ORIGINAL SHEET - ANSI D HORIZ



	ZONE	– 1 RESURFACII	NG PLAN
ROADWAY RESURFACING & IPROVEMENTS	Project No. 215615042	Scale	
DNE1_RESURFACING.dwg_RFSCSC2019/06/25	Drawing No.	Sheet	Issue/Revision
Dwn. Chkd. Dsgn. YY-MM-DD	C1	of -	

BID ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	UNIT PRICE	VALUE
I	GENERAL ITEMS				
101-1	Mobilization	1	LS	\$500.00	\$500.00
102-1	Maintenance of Traffic	1	LS	\$500.00	\$500.00
	ROADWAY ITEMS				
327-70-1	Milling Existing Asphalt Pavement (1" Average Depth)	8,190	SY	\$2.00	\$16,379.32
337	Type S-III Asphalt Concrete Surface Course (1")	27,299	SY	\$5.55	\$151,508.67
339-1	Type S-III Asphalt Leveling Course	200	TN	\$120.00	\$24,000.00
425-5	Adjusting Manhole Rings and Covers	1	EA	\$350.00	\$350.00
425-6	Adjusting Valve Boxes	16	EA	\$250.00	\$4,000.00
706-3	Blue RPMs	2	EA	\$5.75	\$11.50
711-11123	Thermoplastic, Standard, White, Solid, 12"	1,800	LF	\$2.30	\$4,140.00
711-11125 711-11211 706-3	24" white thermoplastic stop bar with 50 feet of double yellow, including 6 yellow RPMs	22	EA	\$287.50	\$6,325.00
	SIDEWALK ITEMS				\$0.00
522-1	Installation of 5'x5' handicap ramps @ new sidewalk- including ADA detectable warning surface (5'x2' @ each) (includes restoration). See detail "A" in Appendix B.	23	EA	\$373.25	\$8,584.75
522-2	Construct new or replace existing 6" thick 5' wide sidewalk (includes removal, disposal, debris removal, root pruning, preparation and restoration)	1,805	LF	\$34.50	\$62,272.50
522-2	Storm Drain Concrete Apron Construct New or Replace 6" Thick Concrete Apron. (Includes Removal, Disposal, Debris Removal, Root Pruning, Preparation, Restoration, and Saw Cutting)	600	SF	\$6.90	\$4,140.00
				SUBTOTAL:	\$282,711.74
A-1	Allowance (10%)	1	LS	\$29,000.00	\$29,000.00
	·			ZONE 1 TOTAL:	\$311,711.74





615042\drawings\civil\219 M By: Fohrenbach, Rober		Seal	Stantec 901 Ponce de Leon Blvd. Sulle 900	TOWN OF CUTLER BAY TOWNWIDE ROADWAY RESURFACING & SIDEWALK IMPROVEMENTS
V:\2156\active\; 2019/06/25_5:2	Image: By Revision By Appd. YY.MM.DD Image: By Appd. Appd. Image: By Appd. Appd. Image: By Appd. Appd. Image: By Appd. Appd. Image: By Appd.	YYYY.MM.DD SEAN COMPEL, P.E. REGISTERED ENGINEER NO. 66618 STATE OF FLORIDA	www.stantec.com The Contractor shall verify and be responsible for all dimensions. DO NOT scale the drawing - any errors or omissions shall be reported to Stantec without delay. The Copyrights to all designs and drawings are the property of Stantec. Reproduction or use for any purpose other than that authorized by Stantec is forbidden.	ITB #18-07 File Name: 215615042_ZONEL_RESURFACING.dwg RF SC SC 2019/06/25 Dwn. Chikd. Dsgn. YY.MM.DD

ORIGINAL SHEET - ANSI D HORIZ

	2	20420
LEEWARD LN	3	20515
	20710	
	2	20715 GULFSTREAM
	2	20710 ISLAND
MONTEGO BAY DR	3	20715 ISLAND
	2	9430
	2	9470

Attachment "B" (Page 2 of 4)

ZONE 1 DETAILS AND QUANTITIES

Project No. 215615042	Scale		
Drawing No.	Sheet		 ssue/Revision
C2		of -	





NE		
1 11	Existing	Varies
R/W LINE	Existing Sidewalk	Exist. Landscap
		surface with frict III (1" Thick)

NOTES:

- 1. AT MATCH POINTS TO EXISTING ASPHALT TO REMAIN, CONTRACTOR SHALL MILL A MINIMUM 5' WIDE STRIP TO MATCH NEW PAVEMENT ELEVATION WITH EXISTING ELEVATION.
- 2. CONTRACTOR TEMPORARY STRIPING THE SAME DAY PAVING IS COMPLETED. THE THERMO PLASTIC PAVEMENT MARKINGS SHALL BE PLACED NO EARLIER THAN 30 DAYS AFTER ASPHALT OVERLAY COMPLETION.
- 3. ALL VALVES AND MANHOLES WITHIN PROJECT LIMITS SHALL BE ADJUSTED BY CONTRACTOR.
- 4. CONTRACTOR SHALL MILL A CONTINUOUS 3' STRIP AT BOTH EDGES OF PAVEMENT TO MATCH FLUSH WITH ALL DRIVEWAYS.
- 5. CONTRACTOR SHALL MILL & PROVIDE ASPHALT LEVELING COURSE AT LOCATIONS AS DIRECTED BY TOWN AND/OR ENGINEER.
- 6. ALL BARRICADES AND EQUIPMENT SHALL BE MAINTAINED FREE OF GRAFFITI AT ALL TIMES.

ESTABLISH A TOTAL PRICE FOR COMPLETING THE JOB IN IT'S ENTIRETY.




SEAN COMPEL, P.E. REGISTERED ENGINEER NO. 66618 STATE OF FLORIDA

Sea

By Appd, YYYY.MM.D

IAL SHEET - ANSI D HORIZ

Revision



	ZONE 2	- 2 RESURFACIN	IG PLAN
ROADWAY RESURFACING & /IPROVEMENTS	Project No. 215615042	Scale	
ONEZ_RESURFACING.dwg_RF SC SC 2019/06/25 Dwn. Chkd. Dsgn. YY.MM.DD	Drawing No. C3	Sheet of -	Issue/Revision

ID ITEM NO.		DESCRIPTION	ESTIMATED	UNIT	UNIT PRICE	VALUE	ZONE 2 F	LAG REPLA	CEMENT		2	9491		1	9301		1	20110
		DESCRIPTION	QUANTITY	UNIT	UNITPRICE	VALUE	STREET NAME	# OF FLAGS	LOCATION		4	9481		1	9271		3	20120
	GENERAL ITEMS Mobilization		1 1	LS	\$500.00	\$500.00		9	9551		3	9471		2	9261	SW 91ST AVE	1	20121
	Maintenance of Traffic		1	LS	\$500.00	\$500.00		3	9541		5	9461		5	9251		4	20111
	ROADWAY ITEMS	(4ª Avenue Denth)	40.000	01	ê0.00	¢04.040.40	BAHAMA DR	3	9531		1	9451		7	20100		13	20101
	Milling Existing Asphalt Pavemen Type S-III Asphalt Concrete Surfa		10,660	SY SY	\$2.00 \$5.55	\$21,319.49 \$197,205.27		2	9521		1	9441		2	20040		5	20100
339-1	Type S-III Asphalt Leveling Cours)	300	TN	\$120.00	\$36,000.00		7	9550		3	9431 9411	OCEAN CURVE DR	4	20045 20105		1	20110 20120
	Adjusting Manhole Rings and Con Adjusting Valve Boxes	ers	12 15	EA EA	\$350.00 \$250.00	\$4,200.00 \$3,750.00		4	9540		3	9391		3	20105	SW 90TH AVENUE RD	3	20120
	Blue RPMs		8	EA	\$250.00	\$46.00		4	9545		5	9391		7	20115		2	20200
	Thermoplastic, Standard, White,	Solid, 12"	2,340	LF	\$2.30	\$5,382.00		7	9535		6	9371		2	9240		3	20225
711-11125 711-11211	24" white thermoplastic stop bar	ith 50 feet of double yellow, including 6 yellow RPM	/ls 27	EA	\$287.50	\$7,762.50		4	9525		2	9361		3	9270		2	9025
706-3								1	9515 9501		5	9341		2	9280		2	9035
	SIDEWALK ITEMS							4	9499		4	9331		2	9350		2	9105
		s @ new sidewalk- including ADA detectable cludes restoration). See detail "A" in Appendix B.	29	EA	\$373.25	\$10,824.25		2	9485	MARTINIQUE DR	1	9321		1	9301	SW 202ND TER	1	9040
		6" thick 5' wide sidewalk (includes removal, disposi	al					2	9475		2	9440		1	9231		1	9020
522-2	debris removal, root pruning, prep	aration and restoration)	3,045	LF	\$34.50	\$105,052.50		3	9469		1	9430	NAUTILUS DR	1	9221		2	9010
		truct New or Replace 6" Thick Concrete Apron. ris Removal, Root Pruning, Preparation, Restoratio	on, 2,000	SF	\$6.90	\$13,800.00	DOMINICAN DR	4	9465		5	9400	NAUTILUS DR	2	9320		6	9000
	and Saw Cutting)	na Kemoval, Koot Franing, Freparation, Keatoratio	2,000	01				4	9530		1	9390		1	9250		2	20160
A-1	Allowance		1	LS	SUBTOTAL \$41,000.00	\$406,342.01 \$41,000.00		5	9510		2	9380		1	9220	SW 89TH CT	4	20150
A-1	Allowance			L0	ZONE 2 TOTAL:			2	9500		2	9360		3	9351		2	20155
						· • • • • • • • • • • • • • • • • • • •	1	1	9498		2	9350		1	9341			
								3	9490		4	9336		2	9331			
								2	9488		2	9326		1	9251	Attachme	nt "R"	(Page 4
								2	9480		3	9320		1	9241	,		
								5	9470		1	9316		1	9231			
								2	9466		1	9310		3	9221 9220			
								1	9511		5	9300	MARINE DR	1	9220 9230			
								2	9455	ORANGE RD	2	9350 9340		2 3	9230			
								1	9451		2	9435		1	9280			
							HAITIAN DR	1	9441 9431		2	9425		2	9300			
							HAILIAN DR	1	9431		3	9415		2	9310			
								1	9486		6	9395		1	9320			
								1	9466		2	9387		6	9350			
								4	9410		3	9375		2	9360			
								2	9499		3	9371		1	9220			
								1	9491		6	9351		4	20210			
								1	9471		6	9347		7	20200			
								1	9461		1	9331		2	20120			
								5	9441		3	9321		5	20110			
								4	9431	NASSAU DR	3	9301		4	20100			
								3	9411		1	9287	RANCH RD	6	20040			
6 ¹⁰ 4 ¹⁰ 6 ¹⁰								3	9395		1	9430		1	20020			
<u>6"4 6"</u>			INE (TYP.)					3	9385		1	9420		2	20010			
								1	9375		1	9351		1	20025			
			TE STOP LINE (IYP.)				4	9365		10	9321 9350		1	20035 20115			
			RECTIONAL RPM					4	9361		2	9301		2	20115			
			W/YELLOW 25' (D.C. /			JAMAICAN DR	1	9498 9480		2	9300	ORCHID DR	4	20101			
	H I		,	—/				2	9470		1	9290		2	20010			
		● / _ 6" DOU	BLE YELLOW (Tr	(P.)				1	9460		2	9280		1	20020			
		│ │ 🕊 ≁						1	9450		8	9271		6	20120			
	<i>1</i>		50'	━┤/				1	9430		2	9250		1	20230			
				/				2	9420		1	9241	SW 92ND AVE	2	20300			
				7				4	9400	NEPTUNE DR	1	9231		3	20310			
/	′	Y		1				4	9390	NEF I UNE DK	5	20045		1	20231			
	\backslash	/						5	9380		4	20040		1	20211			
	\	/						3	9370					4	9121			
)							2	9366				000000	2	9111			
		STOP SIGN						2	9360				SW 201ST ST	2	9101			
														4	9011			
														2	9001			
																		
STOP E	BARS, CROSS-WA	LKS AND DOUBLE CENTE	R LINE DET	AILS														
STOP E	BARS, CROSS-WA	LKS AND DOUBLE CENTE	R LINE DET	AILS														
<u>STOP E</u>	BARS, CROSS-WA		R LINE DET	AILS														
<u>STOP E</u>	BARS, CROSS-WA		R LINE DET	AILS	<u> </u>				I			- 1					_	
<u>STOP E</u>	BARS, CROSS-WA		R LINE DET	<u>AILS</u>	Seal	_								۵۷				
<u>STOP E</u>	BARS, CROSS-WA		R LINE DET.	<u>AILS</u>	Seal	_				St	ant	ec	TOWN OF CUTLER B		CING &	ZONE 2 D	– ETAILS A	ND QUANTI
<u>STOP E</u>	BARS, CROSS-WA		R LINE DET	<u>AILS</u>	Seal	_					tant		TOWNWIDE ROADW	AY RESURFAC	CING &	Project No.	ETAILS A	ND QUANTI
<u>STOP E</u>	BARS, CROSS-WA		R LINE DET	<u>AILS</u>	Seal	_				901 F Cord	Ponce de Leon Blvd al Gables, Florida 33	. Suite 900		AY RESURFAC	CING &			ND QUANTI
<u>STOP E</u>	BARS, CROSS-WA			<u>AILS</u>		_				901 F Core	Ponce de Leon Blvd al Gables, Florida 33 v.stantec.com	. Suite 900 134	TOWNWIDE ROADW, SIDEWALK IMPROVE ITB #18-07	AY RESURFAC MENTS		Project No.		
STOP E					SEA REGISTERED	N COMPEL, P.E. ENGINEER NO. 66618 TE OF FLORIDA			drav	901 F Cord	Ponce de Leon Blvd al Gables, Florida 33' v.stantec.com nsible for all dimensions. reported to Stantec with	. Suite 900 134	TOWNWIDE ROADW SIDEWALK IMPROVE	AY RESURFAC MENTS		Project No. 215615042	Scale Sheet	

n	Ву
- ANSI D HORIZ	